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I-285 & SR-400 Reconstruction Project – Overview 

 Reduce traffic congestion and improve safety  

 Priority for metro Atlanta region 

 Accelerated delivery through innovative project delivery methods 

 Procure two adjacent projects as one Design-Build-Finance (DBF) Public-Private 

Partnership (P3) 

 P.I. No. 0000784 – I-285/SR 400 Interchange  

 P.I. No. 721850 – SR 400 Collector-Distributor Lanes 

 Combined Design-Build-Finance cost is estimated at $838 million 

 Construction period is estimated to be 51 months 
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I-285 & SR-400 Reconstruction Project – P.I. No. 0000784 

 4.3-mile I-285 portion begins west 

of Roswell Road and ends east of 

Ashford-Dunwoody Road   

 1.2-mile SR 400 portion begins at 

the Glenridge Connector and 

extends north to the Hammond 

Drive interchange area; ties into 

SR 400 CD System (GDOT P.I. 

No. 721850)  

 Construct new Collector-

Distributor system EB and WB 

with braided ramps at Roswell 

Road, SR 400 and Ashford-

Dunwoody Road 

 SR 400 NB lanes over I-285 
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I-285 & SR-400 Reconstruction Project – P.I. No. 721850 

 Approx. 4.0 miles along SR 400, 

beginning at Hammond Drive and 

ending north of Spalding Road 

 Ties into I-285 / SR 400 Interchange  

(GDOT P.I. No. 0000784)  

 Modify Hammond Drive entrance/exit 

ramps to tie into the proposed CD 

system 

 Replace the Mt. Vernon Road overpass 

bridge  

 Reconfigure the Abernathy Road 

interchange & approaches into a DDI 

 Build extended ramps north of 

Abernathy Road to separate traffic 

accessing Abernathy Road from traffic 

accessing I-285 
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I-285 & SR-400 Reconstruction Project Procurement 

 GDOT shortlisted four (4) Teams: 

 AWH Roadbuilders, LLC 

 Archer Western Contractors, LLC / Hubbard Construction Co. 

 Parsons 

 Skanska/Balfour Beatty, a Joint Ventures (SBBJV) 

 Skanska/Balfour Beatty, a Joint Venture 

 Atkins North America, Inc. 

 Dragados-Flatiron-Prince JV 

 Dragados USA, Inc. / Flatiron Constructors, Inc. / Prince Contracting, 

LLC 

 Figg Stantec JV 

 North Perimeter Contractors 

 Ferrovial Agroman US Corp 

 The Louis Berger Group; Neel Schaffer, Inc. 
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I-285 & SR-400 Reconstruction Project Procurement 

 DBF Estimate: $838 million 

 Total Project Estimate: $1.055 billion 

 Design Build Finance Contract 

 Agencies Costs and Right of Way 

 Prior Expenditures on Project  

 Anticipated identification of Best Value Proposer in December, 2015 

 Anticipated contract signing by SRTA in January, 2016 

 Notice to Proceed expected to be issued in February, 2016 

 Financial Close expected in April, 2016 

 

 



Project Management Structure and Agreements are similar to 

NW Corridor Project 

GDOT SRTA 

• Procurement 

• Project Management 

(Design-Build Phase) 

• Long Term Roadway-

Related Operations and 

Maintenance (O&M) 

Costs 

• Developer Payment 

Approver  

 

•Joint Resolution 

•Intergovernmental 

Agreement  

•Estate for Years 

(Ground Lease) for 

Life of the Project 

•Design-Build-

Finance Agreement 

• Developer Payment Issuer 
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Joint Resolution 

• Authorizes the Project to move forward to the next step. 

• Authorizes department to manage the project and Act as SRTA’s 

agent through the course of the project. 

• Authorizes GDOT to make funds available to the project subject to 

Annual appropriations in a total amount of up to $907 million. 

• Estimated DBF contract cost plus contingency. 

• Will make the annual appropriations requests in it budget to pay for 

the annual project payments in accordance with the funding 

schedules that have programmed in the STIP. 
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